

PROJECT ADVERTISING SCHEDULE

PROJECT DESCRIPTION	PROCUREMENT METHOD	LOCATION	DIVISION	PRIMARY NIGP CODES
July 2024 through December 2024				
July 2024				
Turning Basin Terminal – Maintenance & Repair Facility The scope of this project is to design a new maintenance and repair building at the Turning Basin Terminal.	TBD	TBT	INFRA	92500 90600 90610 90607 90612 92517 92531 92537 92586 92593
Purchase General Air Conditioner Parts and Supplies Requesting authorization for a two-year contract to purchase general air conditioner equipment, parts and supplies for preventative maintenance on PHA units located at the Port Houston's Barbours Cut, Bayport Container and Turning Basin Terminals.	CSB	PHA	POPS	03100 03104 03105 03106 03107
Contract of labor and material to install perimeter fence for CM compound. Cost associated with the installation of perimeter fencing around the Central Maintenance compound. This cost will include labor and material.	CSB	TBD	POPS	95108 98815 33000 33058 33065 33091
Award a contract for purchase of parts for automobile, light and heavy duty trucks at Turning Basin, Barbours Cut and Bayport Container Terminal Secure new contract for purchase of parts for vehicles (passenger, light and heavy duty) needed to support operations of container handling equipment and numerous vehicles.	CSB	TBT BCT BPT	INFRA	TBD
Old River Submerged Lands Lease Bid Lease opportunity on PHA submerged lands north of Lost Lake near Old River. Once developed, some of these submerged lands are suitable for barge fleetings. Channel Infrastructure plans to solicit interested parties to bid for use of this area.	RFP	PHA	INFRA	97100 97104 97135
Diesel Exhaust Fluid (DEF) Tank Truck To add one (1) Ford F550 XL Regular Cab 4X2 drive type, 6.7 Liter Diesel engine, with a 800 gallon diesel exhaust fluid (DEF) tank truck utilized to transport and dispense Diesel Exhaust Fluid (DEF) to over eighty Rubber Tire Gantry (RTG) Cranes.	TBD	PHA	TBD	99022 99080 99078 83834 99050
Replacement of Silt Bed Leveling Vessel for Maintenance Authorize maintenance staff to purchase a vessel to replace the current vessel used for dock maintenance and leveling the silt bed.	RFP	PHA	POPS	1200 12023 12024 12084
Two-Year Contract for the Purchase of Road Building Materials (BCT, BPT & TBT) Authorize a two-year contract for the purchase of Road Building Materials for all three terminals	CSB	PHA	POPS	74500 74502 74511 74514 74521 74542 75500 76000 91395
Two-Year Contract for the Purchase of Wood Products (BCT, BPT & TBT) Authorize a two-year contract for the purchase of various wood products for all three terminals.	CSB	PHA	POPS	54079

PROJECT ADVERTISING SCHEDULE

PROJECT DESCRIPTION	PROCUREMENT METHOD	LOCATION	DIVISION	PRIMARY NIGP CODES
July 2024 (cont'd)				
Mowing and Landscape Maintenance Service Authorize staff to procure a 2-year contract for mowing services and landscaping maintenance on an as needed basis to the Port Authority.	CSP	PHA	POPS	98836 98875
Turning Basin Terminal – City Dock 2 Fender System Design of freestanding fender for City Dock 2 at Turning Basin Terminal.	RFQ	TBT	INFRA	92588 92500
Standby Emergency Services Standby land and water hazmat emergency service , emergency equipment, staffing and expertise in case of disaster; to be utilized only on an as needed basis.	RFP	TBD	TBD	99029 99030 99049 97534 97534 97626
Procure a Boat Marine Engine for the Vernon Bailey Procure a replacement motor for the 1958 unit.	RFP	PHA	POPS	12000 12058
Emergency support for substations and switchgears This project is to provide emergency support for electrical infrastructure for all three terminals. Qualified NETA technicians are required to provide support in the event of an emergency involving electrical infrastructure.	CSP	BCT BPT	INFRA	28509 28567 93677 96761 99239
One-time Purchase of ABB drives for Bayport Maintenance Purchase new ABB Inc. (OEM) Industrial AC drives and parts listed below, AC drives contain firmware provided by the manufacturer but PHA removes this and places the PHA crane software into the drives per ZPMC STS crane specifications.	CSB	BPT	POPS	03107 69139 03103
Communication and Power Layout Expansion at Barbours Cut Expansion of the existing communication and power lines at the west end of Barbours Cut Terminal including additional conduit installation, possible borings to cross existing roads and or rail tracks and pulling wire from existing termination points within the terminal.	CSP	BCT	INFRA	91316 90976 91438 28500 91242
CARE 2 Berth Design of the expansion and deepening of the Care 2 berthing pocket including global stability, analysis of existing structures, designing dredge template and monopile, and assistance in procurement and construction services	RFQ	TBT	CHAN	92517 92536 92546 92573 90735 90738
Turning Basin W9 Improvements - Drilled Piers Drilling shafts at the rear of Turning Basin Terminal Wharf 9 for stabilization in preparation of Project 11 channel deepening	CSP	TBT	INFRA	91240 91244 91216 90976 91300
Pre-Development Clearing and Grubbing at Memorial Tract The scope of this project is to survey, clear and grub, and implement temporary drainage appurtenances for future development of the 30-acre tract.	CSP	TBD	INFRA	91223 91259 92586 98838

PROJECT ADVERTISING SCHEDULE

PROJECT DESCRIPTION	PROCUREMENT METHOD	LOCATION	DIVISION	PRIMARY NIGP CODES
July 2024 (cont'd)				
New Roof & Reskin Shed 18/19 at Turning Basin Terminal Overlay of new roofing system over existing roof.	CSP	TBT	INFRA	91461
				91200
				91300
				91400
				91429
				91438
Bayport - Exit Gate Expansion Construction of four additional lanes at the existing Bayport exit gate facility. The project scope includes new gate processing infrastructure at the RPM and OCR stage, relocation of secondary screening area, installation of pre-fabricated guard booth, and extension of the out-gate canopy structure.	TBD	BPT	INFRA	91457
				92500
				90600
				90610
				90607
				90612
				92517
				92531
				92537
				92586
Bayport - TWIC Canopy Expansion Construction of additional lanes at the existing Bayport entry gate facility. The project scope includes new concrete paving, gate processing infrastructure at the TWIC verification stage, and extension of the existing canopy structure.	TBD	BPT	INFRA	92593
BCT - TWIC Entry Expansion	TBD	BCT	INFRA	TBD
TWIC Entry Expansion at Bayport Container Terminal.				
Repair Grade Beam at Entry Doors at Sheds 18/19 and 21/22 at Turning Basin North	TBD	TBT	INFRA	TBD
				92500
				92517
Turning Basin Terminal – Design of Marine Structural Repairs	RFQ	TBT	INFRA	96226
Design of marine structural repairs at various wharves in the Turning Basin Terminal.				
				92500
				92513
				92517
				92528
				92549
				92579
				92586
				92588
Port Road Grade Separation at Bayport Container Terminal	RFQ	BCT	INFRA	92593
Design and engineering of an elevated grade separation on Port Road consisting of the reconstruction and widening from 6 lanes at grade to 4 lanes elevated and 4 lanes at grade over existing rail crossing.				
Trash Disposal and Recycling Services	CSB	PHA	POPS	TBD
Award a contract to provide trash disposal and recycling services for the Turning Basin Terminal, Barbours Cut Terminal, Bayport Container Terminal, Turning Basin South and the Fireboat Barracks for a three year term.				
Rehabilitation of Roof at Transit Shed 18-19 in the Turning Basin Terminal	CSP	TBT	INFRA	91066
Rehab roof at Transit Shed Roofs 18-19 in the Turning Basin and Care Terminal by installing a new metal overlay system attached to the current roof. Also repair any damaged areas to the existing roof to allow new roofing system to be installed and connected to the existing roof.				
				90775
Purchase of Structural Inspection Services for Twenty-Nine Wharf Cranes at BCT/BPT	CSP	BCT BPT	POPS	91819
The Port Authority is seeking proposals from qualified respondents to provide periodic, detailed structural inspections of wharf cranes as well as verify their overall structural integrity and readiness for container handling operations.				

PROJECT ADVERTISING SCHEDULE

PROJECT DESCRIPTION	PROCUREMENT METHOD	LOCATION	DIVISION	PRIMARY NIGP CODES
July 2024 (cont'd)				
				91240
				91244
				91216
				90976
				91300
				91223
Rehabilitation of Wharf 16 at Turning Basin Terminal	CSP	TBT	INFRA	91461
This project includes the installation of drilled shafts at the back end of each wharf to stabilize them in preparation for the Project 11 channel deepening. Wharf 16 will also require additional work on the cofferdam, including welding, painting, and replacing sheet piling.				
CMT for Rehabilitation of Wharf 16 at Turning Basin Terminal	RFQ	TBT	INFRA	TBD
Construction Material Testing for the Rehabilitation of Wharf 16 at Turning Basin Terminal.				
August 2024				
				20810
				20911
				94648
				94649
Financial Administration - User Fee Implementation and Administration	RFP	PHA	FIN	91875
To identify and contract with an entity for its qualified financial administration (Billing, Collection, Financial reporting) of the PHA proposed Channel User Fee.				
				90976
				91327
				91360
				91316
				91430
Construct Container Yard 8 at BAY	CSP	BPT	INFRA	91438
Construction of a 40-acre container yard, consisting of earthwork, grading, paving (roller compacted concrete and joint reinforced concrete pavement), utility install (sewer, water, electrical, and communications), and striping.				
CMT for Container Yard 8 at BAY	RFQ	BPT	INFRA	TBD
Construction Material Testing for the Container Yard 8 at BAY.				
				91316
				90976
				91438
Communication and Power Layout Expansion at Barbours Cut Terminal	CSP	BCT	INFRA	28500
Expansion of the existing communication and power lines at the west end of Barbours Cut Terminal including additional conduit installation, possible borings to cross existing roads and or rail tracks and pulling wire from existing termination points within the terminal.				
Construct Container Yard 1 South at Bayport Container Terminal	CSP	BPT	INFRA	TBD
First phase establishing a ILA parking lot roughly 5 to 7 acres and associated utilities				
CMT for Construction Container Yard 1 South at Bayport Container Terminal	RFQ	BPT	INFRA	TBD
Construction Material Testing for the Construction of Container Yard 1 South at Bayport Container Terminal.				
				91223
				91259
				92586
Greens Bayou Terminal Pre-Development Construction	CSP	TBD	INFRA	98838
The scope of this project is to survey, clear and grub, and implement temporary drainage appurtenances for future development of the 346-acre tract.				
				12000
				12084
				90600
				92573
				90735
Design and Fabrication of New PHA Tour Boat	RFP	TBD	INFRA	90607
The following project is the design and fabrication of a vessel to serve as the new PHA tour boat following performance specifications provided by PHA.				
M&S service to provide EDI, Database Management and Server Monitoring for PHA's Terminal operating system, Navis N4 and IBM SI	RFP	BCT BPT	TECH	TBD
September 2024				
BCT - Interim Parking Lot at BCT West End Phase 3	TBD	BCT	INFRA	TBD

PROJECT ADVERTISING SCHEDULE

PROJECT DESCRIPTION	PROCUREMENT METHOD	LOCATION	DIVISION	PRIMARY NIGP CODES
October 2024				
				91430
				95990
				91223
				95935
				90976
				91484
				57076
TBN -Rehabilitation and Repair of Wharves 20 and 21	CSB	TBT	INFRA	75573
Rehabilitation and Repair of Wharves 20 and 21 -The scope includes rehabilitation and repair of the sheet piles, deck, under wharf piles, installation of piles and tie back including new fender.				
CMT for Rehabilitation of Fender and Bulkhead for Wharves 20 and 21	RFQ	TBT	INFRA	TBD
Construction Material Testing for the Rehabilitation of Fender and Bulkhead for Wharves 20 and 21 at Turning Basin Terminal.				
November 2024				
BAY - TWIC Lane Expansion	TBD	BAY	INFRA	TBD
				91430
				95990
				91223
				95935
				90976
				91484
Rehabilitation and repair of Wharf 2 at Manchester Terminal	CSP	MAN	INFRA	57076

Rehabilitating and repairing of Wharf 2 at Manchester terminal (approximately 600ft long). The work includes demolition of the existing shed building, construction of a new fender, repair of reinforced concrete, fabrication and installation of ~54 steel trusses, installation of ~152 piles, etc.				
CMT for Rehabilitation and repair of Wharf 2 at Manchester Terminal	RFQ	MAN	INFRA	TBD
Construction Material Testing for the Rehabilitation and repair of Wharf 2 at Manchester Terminal.				
December 2024				
				76016
				92544
				95826
				95900
				95935
Bayport Ship Channel Berth and Lay Berth Terminal Maintenance Dredging	CSP	BAY	CHAN	96834

PROJECT ADVERTISING SCHEDULE

PROJECT DESCRIPTION		PROCUREMENT METHOD	LOCATION	DIVISION	PRIMARY NIGP CODES
GCARGO	General Cargo		CHAN	Channel Development	
SPI	Spilman Island		GOV	Government Relations	
LLPA	Lost Lake Placement Area		POPS	Port Operations	
EOB	Executive Office Building		INFRA	Infrastructure	
HSC	Houston Ship Channel		PSEO	Port Security, Emergency, and Operations	
IPE	Industrial Park East		TECH	Technology	
JPT	Jacintoport		PEOP	People	
MAN	Manchester		GC	General Counsel	
PHA	Port of Houston Authority		PI	Public Information	
SEC	Security		CS	Corporate Strategy	
SIMS	Sims Bayou		PHA	Portwide	
TB	Turning Basin		MARKET	Marketing and External Communications	
WH	Woodhouse		EXEC	Executive Level	
PA	Placement Area		BED	Business Equity Division	
BW8	Beltway 8 Property		FIN	Finance	
ENVIR	Environmental		RISK	Risk Management	
DEI	Diversity Equity and Inclusion		COMM	Commercial	